

**HARRIS COUNTY PURCHASING AGENT**

Monday, May 11, 2020

**Bid Tabulation**

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 20/0082      Construction Manager at Risk for the Construction of the MD Anderson/Lyndon B. Johnson Hospital Oncology Center Project for the Harris County Hospital District dba Harris Health System (MAND PRE-SUBMITTAL CONF)

Award to No: \_\_\_\_\_ Carry Over: \_\_\_\_\_ Estimated Cost: \_\_\_\_\_  
(Subject to review)

Refer:       ✓       Cancel: \_\_\_\_\_

	Vendor	Amount	Bond(B) Check(C)
1.	3G CONTROLS INC	\$ _____	_____
	Ascend National LLC dba Radlink Supplemental Staffing	\$ _____	_____
2.	Flintco, LLC	\$ _____	_____
3.	Gilbane Building Company	\$ _____	_____
4.	JCR Construction	\$ _____	_____
5.	JE Dunn Construction	\$ _____	_____
6.	Linbeck Group, LLC	\$ <u>Received</u>	_____
7.	MLN Service Company	\$ _____	_____
8.	O'Donnell Snider Construction, LLC	\$ <u>Received</u>	_____
9.	PEC Solutions	\$ _____	_____
10.	Project Control	\$ _____	_____
11.	RFx Analyst, Inc.	\$ _____	_____
12.	Rogers-O'Brien Construction Company, Ltd.	\$ <u>Received</u>	_____
13.	Skanska USA Building, Inc.	\$ <u>Received</u>	_____
14.	Skyler Design Build	\$ _____	_____
15.	the ashley group	\$ _____	_____
16.	THE GONZALEZ GROUP, LP	\$ _____	_____
17.	The Lane Construction Corporation	\$ _____	_____
18.			

**HARRIS COUNTY PURCHASING AGENT**

Monday, May 11, 2020

**Bid Tabulation**

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 20/0082

Construction Manager at Risk for the Construction of the MD Anderson/Lyndon B. Johnson Hospital Oncology Center Project for the Harris County Hospital District dba Harris Health System (MAND PRE-SUBMITTAL CONF)

	Vendor	Amount	Bond(B) Check(C)
19.	Vaughn-Construction J.T. Vaughn Construction, LLC	\$ Received	
20.	Clark Construction Group, LLC	\$ Received	
21.	SprawGlass Construction Corp.	\$ Received	
22.	Bartlett Cocke General Contractors, LLC JA 5/12/20	\$ Received	
23.		\$	
24.		\$	
25.		\$	
26.		\$	
27.		\$	
28.		\$	
29.		\$	